


































Exhibit B - Scope of Work

Bid Package #16 Electrical (for building and site)
l{iay 12,2010

conection of a punch list item is a result of one trade damaging the
urork of another tade, and this is broughl to the attention of and
documented by R2D Corp., the contractor damaging the unrk of
another trade or trades shall be charged for the cost of the
additional repairs it caused. Final payment of the contract sum will not

be released until all incomplete and or punch list work is satisfactorily

completed to the standards of the contract documents and acceptance

by R2D Corp., A/E and/or Owner,

WRK 16 All deliveries and loads to and from the project Site are to be

coordinated through the Construction Manager so that there will be no

conflict with operations of the Housing Facilities and or other concurent
construction activities and operation.

WRK 17 Contractor will take direction only from the Construction

Manager unless an emergency situation exists.

WRK 18 CONTRACTOR PARKING RESTRIGTIONS: Due to the

limited size of the site and the overall construction activities contractor
parking on site will not be permitted. Only essential contracto/s vehicles

will be allowed on site and only in areas desiqnaled by the Construction

Manaqer. The owner will provide parking facilities at an offsite location

and transportation to and from the remote site at designated times in the

AM and PM. Car pooling is recommended for all trades.

AT NO TIME WLL ANY CONTRACTORS VECHICLE BE

ALLOWED TO PARK AND OR MAKE MATERIAL

DELIVERIES W¡THIN THE RESIDENTS ONLY

TEMPORARY PARKING LOT EASE SIDE OF AREA C.

ON WHITING LANE OR IN ANY OF THE PARKING

AREAS FOR WHITING LANE SCHOOL. ANY

INDIVIDUAL WHO VIOLIATES THIS POLICY WILL HAVE

THERE VECHICLE TOWED AT THE OWNERS

EXPENCE. THERE ARE NO EXCEPTIONS TO THIS

POLICY.

WRK 19 This subcontractor is responsible to provide necessary labor,

materials and or equipment, portable generators and fuel required for
power tools, temporary power, temporary lighting, temporary telephone

and computer lines temporary water, temporary toilet facilities, and all

other necessary temporary utilities required and/or all general conditions

items necessary and or required for the performance of this

subcontracto/s scope of work. Provide all labor and equipment

necessary for daily site cleanup: including furnishing and paying for all

dumpsters including disposal fees.

WRK 20 Contractor is responsible for all required and or necessary

survey and layout including elevations for locating building comers,

building utilities, and establishing and protecting benchmarks. Employ

licensed surveyor to complete all work accordingly.

WRK 21 Closely coordinate work of this subcontract with all Trades,

including but not limited to Site, Mechanical, Electrical and Plumbing

Subcontractors for all Work required by this scope.

WRK 22 Fumish, install and maintain for project duration all building

required OSHA barricades including but not limited to temporary safety

railings, hand railings, floor, wall and roof opening protection for the

safety orotection of all trades. Also, provide and install wood barricades

around all stair wells (fall protection) (where required) and other

openings in floors as required. Provide and install temporary wood fillers
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in floor slabs depression, roof openings, etc. until utilities or equipment
can be installed and openings filled in with like materials by others.
Remove and dispose of all temporary protections when no longer
required.

WRK 23 Provide all traffic control including but not limited to flagmen,
police ofücers and pedestrian safety measures as implied, needed or
required to maintain a safe and secure operation,

WRK 24 This contract will result in several Phases of construction.
Closely coordinate with all Trades, including but not limited to Site,
General Trades, Steel, Masonry, Roofing, Finish Trades and

Mechanical, Electrical and Plumbing Subcontractors for all Work
required by this scope.

WRK 25 Furnish and install fire stop system and caulking or sealant in

its entirety which pertains to allwork installed by this trade per plans and

specification and as required or needed. Fumish and install all caulking
and sealant for installed items required by this trade contract in full
accordance w¡th plans and specifications. Rake and clean all joints prior

to installation of caulking and sealants. All other Trade and MEP
contractors are responsible for caulking by lheir specification sections.

WRK 26 Upon award of a subcontract for this scope of work,
subcontractorwill provide 100% payment and 10070 performance bonds
or, in lieu of bonding, provide an inevocable letter of credit in an amount
not less than 25% of the final subcontract amount.

WRK27 This contractor is to provide an allowance of 125 mechanic

hours and $2,500 in materials costs to be used at the sole direciion of
R2D. Refer to bid breakout form.

WRK 28 Provide all labor, tools, equipment, rigging, materials, shoring
bracing, underpinning and proper protective barricades shown,
specified and or necessary to perform selective demolition as shown /
specified - as follows; Legally dispose of off sile all items not scheduled
for salvage or re-installation.

a. Remove, protect and store all existing items scheduled for
reuse and or salvage for Owners use. Re-install items at the
appropriate time in the schedule as necessary to complete
the work of a particular phase or portion of the work/project.

b. Attend pre-demolition conference, Provide pre-demolition
photos of all areas prior to slart of work.

c. Furnish and install and remove and dispose of when not
longer required all temporary partitions/baniers to restrict
access, and provide dust and noise conlrol as required.

d. Provide require demolitions and or temporary removals
necessary and or required to fumish and install and remove
and dispose of when no longer required all items necessary,
specified and or scheduled for removal. Provide all required
temporary lighting and switching required, specified and or
scheduled to construct temporary egress requirements per

each phase of the construction,
e. Provide proper protection of existing items to remain in place.

f. Flooring and MEP contractors to be responsible for
demolition of all existing items related to their respective
trades.

S. Abate and legally dispose of offsite, and provide proper

documentation of same, all existing florescenl lamps,
mercury ampoules in t'stats, and PBC/DHEP lighting fixture
ballast.
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WRK 29 Secure and pay for all necessary plumbing permits and

inspection fees.

WRK 30 This Subcontractor is responsible to verlfy that all existing

building electrical systems are made safe prior to the start of interior

demolition activity including obtaining shut off notice from utility company

if necessary.

WRK 31 Arrange for a knowledgeable proiect mechanic to schedule

and attend daytime inspections conducted/required by the Building

Department.

WRK 32 Coordinate all Electrical Work in accordance with the

requirements of Plans and Specifications. Coordination drawings are to

be provided and incorporate all framing, finished construction and MEP

layouVrequirements.

WRK 33 Fire Protection, Plumbinq, Mechanical and Electrical

subcontractors are to fullv coordinate with lhe Structural Steel

subcontractor all beam penelralions required for routinq of pipinq and or

conduits in the New Addition D oaraoe ceilinq and or attic space

necessarv for the proper installation and pitch reouired to meet the

desiqn notes and specifìcations. MEP subcontractors will be fully

responsible for all cost of anv missed and or imoroperly coordinated
penetrations without cost to the Owner, A/E and or R2D Com.

WRK 34 Hanging of any raceways, hangers' supports, and/or fixtures

from joist bottom cords is not allowed.

WRK l1 lt is the responsibility of this Subcontractor to provide

temporary lighting at all times in all work areas and behind barricades.

Provide ample lighting for the taping and spackling of all sheetrock walls,

and installation of floor and wall finishes per specifications.

WRK 35 Fumish and install all required equipment and housekeeping

concrete bases shown, specified and or as required by manufacture for

installation of all equipment required to be furnished by this

subcontractor. Provide vibration isolation as required by manufacture,

plans and or specifications,

WRK 36 Coordinate all system installations with Cogeneration Plant

installation subcontractor.

WRK 37 Furnish and install all conduits, raceways, pull strings, boxes,

hand holds, hangers, rods, supports, seismic restraints and braces as

shown, specified or required for a complete and proper job.

WRK 38 Furnish and install all conductors, secondary feeder

conduits and cables, wiring and wiring systems as shown, specified

and/or required for a complete and proper job.

WRK 39 Fumish and install all switchgear, dry type transformers,

panel boards, disconnects, equipment and devices for a system

service as shown, specified and or required for a complete and proper

job.

WRK 40 All dwelling unit bedroom electrical devices to have Arc fault

protection.

WRK 41 All existing units to receive new outlets, switches and cover
plates for all existing devices.

WRK 42 All existing units to receive new I'stats. To replace existing.

WRK 43 Furnish and install all secondary conduits with pull strings

and boxes shown andior specified for telephone and cable TV

services, Phone and cable TV system wiring within new units installed

by this Subcontractor,

WRK 44 Furnish and install all panel and or equipment tags and

labels and legends shown, specified and/or required for a complete

and proper job. All service panels to be wired exactly as

shown/specified on electrical plans/specifications,

WRK /tlt Furnish and install all exterior and interior lighting fixtures

and lamps shown and or specified.

WRK 46 Fumish and install occupancy sensor switches in specified

locations.

WRK 47 Fumish and install all site lighting conduits, conductors,

control devices, poles and fixture heads, Provide anchor bolt pattem

and bolts to site contractor for his use in providing and installing site

light pole bases.

WRK 48 Make final connection for all electrical appliances including

kitchen appliances, fumaces, unit heaters and water heaters.

WRK49 Furnish and install all access panels shown, specified and

or required for a complete and proper job.

WRK 50 Fumish and install all labor and materials shown, specified

and/or required to make all final connections to equipment and fixtures

supplied by others as shown and/or scheduled per plans and

specifications.

WRK 51 lnstall and wire range hoods furnished by others.

WRK 52 Fumish and install allwiring and devices required for

lntelligent Reporting Fire Detection System as shown and/or specified

including additions and upgrades to existing system. This

Subcontractor must obtain all necessary local Fire Marshall approvals

as well as approval of A/E prior to installation. Perform all necessary

testing to obtain acceptance of the system by the Fire Marshall and

Owner.

WRK 53 Fumish and install call for aid systems as shown and or
specified.

WRK 54 lf detailed or required, this Subcontractor is to furnish labor,

material and equipment to wire all electronic devices regardless of
voltage. Also wire in all other miscellaneous electrical operated

equipment as shown on plans and in specifications.

WRK 55 This Subcontractor is to cut all openings through walls,

slabs, etc., to receive their work where called for, Properly fill in the

area once work is complete.

WRK 56 Furnish and install all electrical transformer pads and all

grounding detailed or required.
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WRK 57 Provide all labor, tool material and equipment necessary and
required to install one (l) emergency generator as specified. Fuel
piping, muffler exhaust and intake ductwork by others.

WRK 58 Winter Protection: Furnish and install and remove and
legally dispose of when no longer required, all specified andior
necessary winter protection/temporary heating materials, equipment

and supplies, including required fuel as required to complete this scope

of work within the schedule requirements.

WRK 59 Provide all labor, tools, materials and equipment to remove

and reinstall existing CCTV security equipment and for fumishing and

installing all CCTV security system upgrades of existing building and
new system installation in new addition.

UI,RK 60 All fìxtures and devices for handicapped accessible units

are to be in full accordance with cunent "Uniform Federal Accessibility

Standards" (UFSA).

END OF EXHIBIT B

B8

R:lActive Proþcts\R209002 - A. Plant, WHHA, West Hadford, CT\A_Constr Mgt2S_Bids\l6 Electrica^Exh¡b¡t B Electr¡cal.doc




